
    

IP - Initial Period 
EP - Extension Period 

 

 

  Licence round APA2020 
 

 

    

 

PL Block(s) Companies O 
/ 
P 

Share(%) Work obligation and decisions 

     Phase Dura-
tion 
(yrs) 

Activity/decision 

146 B 2/4  Aker BP ASA O 77.8 
PGNiG Upstream Norway 
AS 

P 22.2 
  

 

 

     Work obligation as for PL 146 
229 G 7122/8,9  Vår Energi AS O 50 

Lundin Energy Norway AS P 50 
 

 

 

1 2 Drill one firm wildcat well 
(the well can be drilled in 
PL 229 E as long as the 
prospect applied for is 
drilled) 
Decision: Concretize 
(BoK) or drop 

2 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

3 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 5 
 

EP: 20 
263 F 6507/10  Equinor Energy AS O 51 

Pandion Energy AS P 20 
Lime Petroleum AS P 20 
ONE-Dyas Norge AS P 9 

 

 

 

1 1 G&G studies 

Decision: Drill or drop 

2 2 Drill exploration well (the 
well can be drilled in this 
additional acreage or in PL 
263 D or in PL 263 E) 
Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 6 
 

EP: PL 263 D 
785 SB 26/2, 31/11 Applies to all 

levels over base 
Cretaceous 

Equinor Energy AS O 50 
Total E&P Norge AS P 50 

  

 

 

     Work obligation as for PL 785 S 
820 SB 25/8 Applies to all levels 

below base Paleocen 
MOL Norge AS O 40 
Pandion Energy AS P 10 
Wintershall Dea Norge AS P 10 
Lundin Energy Norway AS P 40 

  

 

 

     Work obligation as for PL 820 S 
836 SB 6406/2,3 Applies to all 

levels above base 
Cretaceous 

Wintershall Dea Norge AS O 40 
DNO Norge AS P 30 
Spirit Energy Norway AS P 30 

  

 

 

     Work obligation as for PL 836 S 
878 B 30/3  Equinor Energy AS O 60 

Wellesley Petroleum AS P 20 
Source Energy AS P 20 

  

 

 

 



    

IP - Initial Period 
EP - Extension Period 

 

 

  Licence round APA2020 
 

 

    

     Work obligation as for PL 878 
891 B 6507/8  ConocoPhillips Skandinavia 

AS 
O 80 

Pandion Energy AS P 20 
  

 

 

     Work obligation as for PL 891 
1013 B 6608/11  Petrolia NOCO AS O 60 

INEOS E&P Norge AS P 40 
  

 

 

     Work obligation as for PL 1013 
1039 B 16/5,6, 17/4  Equinor Energy AS O 60 

Total E&P Norge AS P 40 
  

 

 

     Work obligation as for PL 1039 
1045 B 25/4  Aker BP ASA O 65 

ConocoPhillips Skandinavia 
AS 

P 20 

Lundin Energy Norway AS P 15 
  

 

 

     Work obligation as for PL 1045 
1049 B 34/8,9,11  Equinor Energy AS O 40 

Petoro AS P 20 
Spirit Energy Norway AS P 40 

  

 

 

     Work obligation as for PL 1049 
1084 3/7  Lundin Energy Norway AS O 60 

DNO Norge AS P 40 
 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 15 
1085 2/8  Aker BP ASA O 60 

Petoro AS P 20 
Edison Norge AS P 20 

 

 

 

1 1 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 6 
 

EP: 20 



    

IP - Initial Period 
EP - Extension Period 
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1086 2/6  DNO Norge AS O 50 
Petoro AS P 20 
Source Energy AS P 30 

 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well (no 
deeper than 3800 m to 
avoid possible HPHT in 
Permian) 
Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1087 2/2,5  Chrysaor Norge AS O 50 

Lundin Energy Norway AS P 50 
 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1088 1/3,6, 2/1,4  Aker BP ASA O 77.8 

PGNiG Upstream Norway 
AS 

P 22.2 
 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1089 1/5,6  Lundin Energy Norway AS O 50 

Chrysaor Norge AS P 50 
 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

 



    

IP - Initial Period 
EP - Extension Period 
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Decision: Submit PDO 
or drop 

  

 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1090 7/1  Vår Energi AS O 50 

Petoro AS P 20 
Lundin Energy Norway AS P 30 

 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1091 15/5,6,8  Lundin Energy Norway AS O 40 

Petoro AS P 20 
LOTOS Exploration and 
Production Norge AS 

P 20 

KUFPEC Norway AS P 20 
 

 

 

1 2 Acquire and/or reprocess 
modern 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1092 15/6,9  Lundin Energy Norway AS O 50 

Chrysaor Norge AS P 50 
 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 15 



    

IP - Initial Period 
EP - Extension Period 
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1093 16/4,5,6,8,9  Chrysaor Norge AS O 50 
Petoro AS P 30 
Lime Petroleum AS P 20 

 

 

 

1 2 Acquire modern 3D 
seismic and G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1094 17/2,3,5,6,9, 18/7  Lundin Energy Norway AS O 60 

ONE-Dyas Norge AS P 40 
 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1095 16/2, 25/11  Lundin Energy Norway AS O 50 

Equinor Energy AS P 50 
 

 

 

1 2 Reprocess 3D seismic, 
EM feasibility study and 
G&G studies 
Decision: Drill wildcat 
well or acquire EM 
data or drop 

2 (1) Acquire EM data and G&G 
studies 
Decision: Drill wildcat 
well or drop 

3 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

4 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

5 1 Prepare development 
plan 
Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 (8) 
 

EP: 20 



    

IP - Initial Period 
EP - Extension Period 
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1096 25/11  Vår Energi AS O 30 
Petoro AS P 20 
Neptune Energy Norge AS P 20 
Sval Energi AS P 20 
Concedo AS P 10 

 

 

 

1 2 Acquire and reprocess 
modern 3D seismic, 
acquire EM data and G&G 
studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1097 15/3, 24/11,12  Aker BP ASA O 40 

Equinor Energy AS P 30 
Lundin Energy Norway AS P 30 

 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1098 25/2,5  Sval Energi AS O 50 

LOTOS Exploration and 
Production Norge AS 

P 50 
 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 15 
1099 25/3, 26/1, 30/12, 31/10  Aker BP ASA O 40 

LOTOS Exploration and 
Production Norge AS 

P 30 

Lundin Energy Norway AS P 30 
 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

 



    

IP - Initial Period 
EP - Extension Period 
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Decision: Submit PDO 
or drop 

  

 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1100 30/5,8  OMV (Norge) AS O 60 

Source Energy AS P 20 
Wintershall Dea Norge AS P 20 

 

 

 

1 1 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 6 
 

EP: 20 
1101 29/3,6, 30/1,4,5  OMV (Norge) AS O 50 

INEOS E&P Norge AS P 30 
ONE-Dyas Norge AS P 20 

 

 

 

1 2 Reprocess 3D seismic or 
acquire modern 3D 
seismic, EM feasibility 
study and G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1102 30/3, 31/1,4,5  Lundin Energy Norway AS O 60 

DNO Norge AS P 40 
 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 



    

IP - Initial Period 
EP - Extension Period 
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1103 30/3,6  Wintershall Dea Norge AS O 40 
Edison Norge AS P 10 
INEOS E&P Norge AS P 30 
ONE-Dyas Norge AS P 20 

 

 

 

1 2 Reprocess 3D seismic or 
acquire modern 3D 
seismic and G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1104 30/3  Equinor Energy AS O 40 

Source Energy AS P 20 
Lundin Energy Norway AS P 40 

 

 

 

1 2 Drill one firm wildcat well 

Decision: Concretize 
(BoK) or drop 

2 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

3 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 5 
 

EP: 20 
1105 S 35/10 Applies to all 

levels below top Shetland 
Group 

Neptune Energy Norge AS O 50 
Equinor Energy AS P 50 

 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 15 
1106 34/2,3,5,6  DNO Norge AS O 40 

Petoro AS P 20 
Petrolia NOCO AS P 20 
Lundin Energy Norway AS P 20 

 

 

 

1 2 Acquire and reprocess 
modern 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      



    

IP - Initial Period 
EP - Extension Period 
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IP: 7 
 

EP: 20 
1107 34/2,5  Neptune Energy Norge AS O 40 

Petrolia NOCO AS P 30 
Wintershall Dea Norge AS P 30 

 

 

 

1 2 Acquire and reprocess 
modern 3D seismic, EM 
feasibility study and G&G 
studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1108 35/9  DNO Norge AS O 40 

Pandion Energy AS P 30 
OKEA ASA P 30 

 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 25 
1109 35/5,6,8,9  OMV (Norge) AS O 50 

DNO Norge AS P 30 
ONE-Dyas Norge AS P 20 

 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1110 35/2,3,5,6  Aker BP ASA O 40 

Neptune Energy Norge AS P 30 
Wintershall Dea Norge AS P 30 

 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

 



    

IP - Initial Period 
EP - Extension Period 
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4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

  

 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1111 6306/4,5  INEOS E&P Norge AS O 60 

Lime Petroleum AS P 40 
 

 

 

1 2 Reprocess 3D seismic 
(minimum 600 km2) and 
G&G studies  
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1112 6406/7,8,10,11  A/S Norske Shell O 40 

DNO Norge AS P 20 
Neptune Energy Norge AS P 20 
Spirit Energy Norway AS P 20 

 

 

 

1 1 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 6 
 

EP: 20 
1113 6407/8,9,11  Neptune Energy Norge AS O 40 

Chrysaor Norge AS P 30 
Sval Energi AS P 30 

 

 

 

1 2 Acquire and/or reprocess 
3D seismic, EM feasibility 
study and G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 



    

IP - Initial Period 
EP - Extension Period 
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1114 6407/7,8,10,11  Chrysaor Norge AS O 40 
Vår Energi AS P 30 
Sval Energi AS P 30 

 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 15 
1115 6407/5,8  Wintershall Dea Norge AS O 60 

OKEA ASA P 40 
 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 15 
1116 6407/5,6  OKEA ASA O 60 

M Vest Energy AS P 40 
 

 

 

1 1 G&G studies 

Decision: Drill or drop 

2 2 Drill exploration well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 6 
 

EP: 20 
1117 6406/6, 6407/4  OKEA ASA O 50 

Vår Energi AS P 30 
ONE-Dyas Norge AS P 20 

 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 



    

IP - Initial Period 
EP - Extension Period 
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IP: 7 
 

EP: 20 
1118 6406/3,6, 6407/4  Wellesley Petroleum AS O 50 

Equinor Energy AS P 50 
 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1119 6406/2,3,5,6  OKEA ASA O 40 

Pandion Energy AS P 20 
Equinor Energy AS P 40 

 

 

 

1 1 Acquire modern 3D 
seismic and G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 6 
 

EP: 20 
1120 6406/2,3  DNO Norge AS O 40 

Equinor Energy AS P 20 
Vår Energi AS P 20 
Wintershall Dea Norge AS P 20 

 

 

 

1 2 Acquire modern 3D 
seismic and G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 15 
1121 6407/1  Equinor Energy AS O 40 

Vår Energi AS P 30 
Sval Energi AS P 30 

 

 

 

1 1 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

 



    

IP - Initial Period 
EP - Extension Period 
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4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

  

 
 

 
 

 
 

 
 

 
 

IP: 6 
 

EP: 15 
1122 6507/7,8  ConocoPhillips Skandinavia 

AS 
O 40 

Aker BP ASA P 20 
Vår Energi AS P 20 
Wintershall Dea Norge AS P 20 

 

 

 

1 2 Acquire and/or reprocess 
modern 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1123 6507/4,5  ConocoPhillips Skandinavia 

AS 
O 40 

Aker BP ASA P 30 
PGNiG Upstream Norway 
AS 

P 30 
 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 
1124 6507/1,2,5  Aker BP ASA O 23.835 

PGNiG Upstream Norway 
AS 

P 11.9175 

Equinor Energy AS P 36.165 
Wintershall Dea Norge AS P 28.0825 

 

 

 

1 2 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 20 



    

IP - Initial Period 
EP - Extension Period 

 

 

  Licence round APA2020 
 

 

    

1125 6608/10,11  OKEA ASA O 50 
Lime Petroleum AS P 50 

 

 

 

1 2 Conceptual studies  

Decision: Continuation 
(BoV) or drill or drop 

2 (2) Drill exploration well 

Decision: Continuation 
(BoV) or drop 

3 1 Prepare development 
plan 
Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 3 (5) 
 

EP: 15 
1126 6609/5,6,7,8,9,10,11,12, 

6610/2,4,5,6, 6611/4,5  
Equinor Energy AS O 50 
Wintershall Dea Norge AS P 20 
Lundin Energy Norway AS P 30 

 

 

 

1 3 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 8 
 

EP: 20 
1127 6608/2,3,4,5,6, 

6609/1,2,3,4,5,6, 
6610/1,2,4  

Equinor Energy AS O 50 
Total E&P Norge AS P 30 
DNO Norge AS P 20 

 

 

 

1 1 G&G studies 

Decision: 3D seismic 
acquisition or drop 

2 3 Acquire new 3D seismic 
(minimum 1200 km2) 
Decision: Drill wildcat 
well or drop 

3 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

4 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

5 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 9 
 

EP: 20 
1128 6604/3, 6605/1,2, 

6705/11,12  
Equinor Energy AS O 60 
Petoro AS P 20 
Wintershall Dea Norge AS P 20 

 

 

 

1 1 G&G studies 

Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 



    

IP - Initial Period 
EP - Extension Period 

 

 

  Licence round APA2020 
 

 

    

      
 
 

 
 

 
 

 
 

 
 

IP: 6 
 

EP: 15 
1129 6703/7,8,9,10,11,12, 

6704/7,8,10,11  
Wintershall Dea Norge AS O 40 
INPEX Norge AS P 30 
Lundin Energy Norway AS P 30 

 

 

 

1 3 Reprocess 3D seismic 
and G&G studies 
Decision: Acquire new 
3D seismic or drill 
wildcat well or drop 

2 (2) Acquire new 3D seismic 
and G&G studies 
Decision: Drill wildcat 
well or drop 

3 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

4 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

5 1 Prepare development 
plan 
Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 8 (10) 
 

EP: 20 
1130 6707/8,9,11,12  INPEX Norge AS O 60 

M Vest Energy AS P 20 
Wintershall Dea Norge AS P 20 

 

 

 

1 1 Acquire 3D seismic and 
G&G studies 
Decision: Reprocess 3D 
seismic or acquire new 
3D seismic or drop 

2 2 Reprocess 3D seismic or 
acquire new 3D seismic, 
and G&G studies 
Decision: Drill wildcat 
well or drop 

3 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

4 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

5 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 8 
 

EP: 15 
1131 7122/8,9,10,11,12, 

7123/7,8,9  
Vår Energi AS O 40 
Petoro AS P 20 
Wintershall Dea Norge AS P 20 
Lundin Energy Norway AS P 20 

 

 

 

1 2 Reprocess 3D seismic and 
G&G studies 
Decision: Drill wildcat 
well or drop 

2 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

3 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

4 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 7 
 

EP: 25 



    

IP - Initial Period 
EP - Extension Period 

 

 

  Licence round APA2020 
 

 

    

1132 7117/2,3, 
7217/8,9,11,12, 
7218/7,10  

Vår Energi AS O 60 
Wintershall Dea Norge AS P 40 

 

 

 

1 2 Reprocess 2D and 3D 
seismic and G&G studies 
Decision: 3D seismic 
acquisition or drop 

2 2 Acquire new 3D seismic 
and G&G studies 
Decision: Drill wildcat 
well or drop 

3 2 Drill wildcat well 

Decision: Concretize 
(BoK) or drop 

4 2 Conceptual studies  

Decision: Continuation 
(BoV) or drop 

5 1 Prepare development plan 

Decision: Submit PDO 
or drop 

 

 

 

      
 
 

 
 

 
 

 
 

 
 

IP: 9 
 

EP: 30 
 

 


